STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 30/ 06 I N SANTA CLARA COUNTY I N 09/ 01/ 06
CONTRACT NUMBER 04- 0A1304 MOUNTAI N VI EW AT VARI QUS LOCATI ONS CONTRACT CODE 'D '
LOCATI ON 04- SCL- 85- R22. 0/ R23. 6 72 CONTRACT | TEMS

04- SCL-237-R0.0/R1.1
PLANTI NG AND | RRI GATI ON FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HA25 3,312, 000 TOTAL NUMBER OF WORKI NG DAYS 1100
NUMBER OF Bl DDERS 3 ENG NEERS EST 3, 055, 665. 00 AMOUNT OVER 306, 510. 50 PERCENT OVER EST 10. 03
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3,362, 175.50 1 WATKI N AND BORTOLUSSI | NC 415 453-4691 SB PREF CLAI MED
FORSTER AND KROEGER LANDSCAPE 00820975
MAI NTENANCE | NC A JO NT
VENTURE
77 LARKSPUR STREET FAX 415 453-4129
SAN RAFAEL CA 94901-4886
2 3,770, 554. 00 2 MC GUI RE AND HESTER 510 632-7676 CC PREF CLAI MED
00095879
9009 RAI LROAD AVENUE FAX 510 562-5209
OAKLAND CA 94603
3 4,236, 409. 50 3 STEVENS CREEK QUARRY | NC 408 253-2512 CC PREF CLAI MED
00155174
12100 STEVENS CANYON ROAD FAX 408 253- 6445

CUPERTI NO CA 95014



04- 0A1304 Bl D245

04- SCL- 85-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 30/ 06 09/ 01/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAY AREA CONCRETE CONCRETE

LI VERMORE CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
LODI CA
NO FAULT ASPHALT ASPHALT CONCRETE PAVI NG
PALO ALTO CA
RELI ABLE TREE SERVI CE TREE REMOVAL
CAKLAND CA
ROADWAY ELECTRI C ELECTRI CAL

MODESTO CA



04- 0A1304
04- SCL-85-R
08/ 30/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 01/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ADVANCED SAFETY PRODUCTS
FALLBROOK CA 92028

CAL SAFETY INC
FREMONT CA 94539

CENTERLI NE BORI NG | NC
BAKERSFI ELD CA 93314

DI LLARD TRUCKI NG | NC
BYRON CA

HEI M BROS | NC
MARTI NEZ CA 94553

M KE BROWN ELECTRI C
COTATI CA 94931

CLI VEI RA FENCE | NC
SANTA CLARA CA 95050

Bl DDER | D NAME AND ADDRESS

PORTABLE CHANGEABLE MESSAGE SI GNS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL

BORI NG

TRANSPORTATI ON AND DI SPOSAL

ROADSI DE CLEARI NG AND GRUBBI NG ( PARTI AL)

ELECTRI CAL

FENCI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAY AREA CONCRETE
LI VERMORE CA

CENTERLI NE BORI NG
BAKERSFI ELD CA

FARWEST SAFETY
LODI CA

CONTI NUED ON NEXT PAGE

M NOR CONCRETE

BORI NG AND JACKI NG

CONSTRUCTI ON AREA SI GNS



04- 0A1304 Bl D245

04- SCL- 85-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 30/ 06 09/ 01/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 M KE BROMN ELECTRI C ELECTRI CAL

COTATI CA
OLI VEI RA FENCE FENCI NG
SANTA CLARA CA
T AND L LANDSCAPI NG LANDSCAPI NG AND | RRI GATI ON AND RELATED ( PARTI AL)

SAN JOSE CA



04- 0A1304 Bl D245

04- SCL- 85-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 30/ 06 09/ 01/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 4, 000. 00 4, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 6, 000. 00 6, 000. 00
4 074029 TEMPORARY SI LT FENCE M 500 11. 00 5, 500. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 500. 00 2, 000. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 20 280. 00 5, 600. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 30, 000. 00 30, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 5, 000. 00 5, 000. 00
10 151540 RECONSTRUCT CHAI N LI NK FENCE M 21 160. 00 3, 360. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 25, 000. 00 25, 000. 00
12 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 360 300. 00 108, 000. 00
(AERI ALLY DEPCSI TED LEAD)
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
14 194001 DI TCH EXCAVATI ON VB 140 90. 00 12, 600. 00
15 200002 ROADSI DE CLEARI NG LS LUMP SUM 125, 000. 00 125, 000. 00
16 200052 PRUNE EXI STI NG PLANTS LS LUWVP SUM 35, 000. 00 35, 000. 00
17 202006 SO L AMENDMENT VB 550 80. 00 44,000. 00
18 202011 MJULCH VB 1,420 35. 00 49, 700. 00
19 038786 DECOVPOSED GRANI TE MR 330 48. 00 15, 840. 00
20 202030 COMMERCI AL FERTI LI ZER ( GRANULAR) KG 4,090 .50 2,045.00
21 202033 COWMERCI AL FERTI LI ZER ( PACKET) EA 36, 850 .25 9,212.50
22 038787 ROCK COBBLE VB 380 100. 00 38, 000. 00
23 038788 ERCSI ON CONTRCL ( NETTI NG MR 19, 000 7.00 133, 000. 00
24 203021 FI BER ROLLS M 5, 400 10. 00 54, 000. 00
25 038789 GRASS SEEDI NG HA 0.7 8, 000. 00 5, 600. 00
26 204006 PLANT ( GROUP F) EA 16, 770 .50 8, 385. 00
27 204008 PLANT ( GROUP H) EA 20, 500 .30 6, 150. 00
28 204035 PLANT ( GROUP A) EA 17, 830 13. 00 231, 790. 00
29 204036 PLANT ( GROUP B) EA 290 65. 00 18, 850. 00
30 038790 PLANT ( GROUP V) EA 70 65. 00 4, 550. 00
31 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 507, 000. 00 507, 000. 00
32 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUWVP SUM 157, 500. 00 157, 500. 00
33 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 62 210. 00 13, 020. 00
34 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 21 230. 00 4, 830. 00
35 206613 40 MM ELECTRI C REMOTE CONTROL VALVE EA 64 245. 00 15, 680. 00
36 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 16 275.00 4, 400. 00



04- 0A1304 Bl D245

04- SCL- 85- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 30/ 06 09/ 01/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 038791 REMOTE CONTROL VALVE ACTUATOR EA 1 500. 00 500. 00

38 038792 12 STATI ON SI TE SATELLI TE CONTROLLER EA 1 3, 500. 00 3, 500. 00

39 038793 24 STATI ON SI TE SATELLI TE CONTROLLER EA 7 4,200. 00 29, 400. 00

40 038794 32 STATI ON SI TE SATELLI TE CONTROLLER EA 1 4, 900. 00 4, 900. 00

41 208021 50 MM GALVANI ZED STEEL Pl PE M 25 50. 00 1, 250. 00
(SUPPLY LI NE)

42 208023 75 MM GALVANI ZED STEEL PI PE M 20 60. 00 1, 200. 00
(SUPPLY LI NE)

43 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 12, 735 11.00 140, 085. 00
(SUPPLY LI NE)

44 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 4,597 11.00 50, 567. 00
(SUPPLY LI NE)

45 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 3, 420 12.00 41, 040. 00
(SUPPLY LI NE)

46 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 1,127 13.00 14, 651. 00
(SUPPLY LI NE)

47 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 12, 003 15. 00 180, 045. 00
(SUPPLY LI NE)

48 208301 | RRI GATI ON CONTROLLER ENCLOSURE EA 9 2,500. 00 22, 500. 00
CABI NET

49 208304 WATER METER EA 2 6, 000. 00 12, 000. 00

50 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 9 1, 900. 00 17, 100. 00

51 208435 50 MV BACKFLOW PREVENTER ASSENMBLY EA 5 1, 800. 00 9, 000. 00

52 208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 4 3, 000. 00 12, 000. 00

53 208465 SPRI NKLER ( TYPE A-5) EA 680 46. 00 31, 280. 00

54 208467 SPRI NKLER ( TYPE A-7) EA 80 77.00 6, 160. 00

55 208472 SPRI NKLER ( TYPE B- 2) EA 540 31. 00 16, 740. 00

56 208482 SPRI NKLER ( TYPE C- 2) EA 1, 250 13. 00 16, 250. 00

57 208491 50 MV GATE VALVE EA 58 200. 00 11, 600. 00

58 208512 50 MM WE STRAI NER EA 39 225. 00 8, 775. 00

59 208517 20 MM QUI CK COUPLI NG VALVE EA 42 110. 00 4,620. 00

60 208670 CHECK VALVE EA 18 30. 00 540. 00

61 038795 50MV FLOW SENSOR EA 9 910. 00 8, 190. 00

62 038796 FLON MONI TORI NG PACKAGE EA 9 2, 380. 00 21, 420. 00

63 038797 CELL PHONE PACKAGE EA 9 1, 600. 00 14, 400. 00

64 038798 GROUND KI T EA 9 100. 00 900. 00

65 038799 FLOW SENSOR CABLE LS LUMP SUM 600. 00 600. 00

66 208798 200 MM WELDED STEEL Pl PE CONDUI T M 170 300. 00 51, 000. 00

(6.35 MM THI CK)



04- 0A1304 Bl D245

04- SCL- 85-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
08/ 30/ 06 09/ 01/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 209801 MAI NTENANCE VEHI CLE PULLCUT MR 430 100. 00 43, 000. 00
68 (S) 731530 M NOR CONCRETE ( TEXTURED PAVI NG M 5, 350 75. 00 401, 250. 00
69 (S) 802181 1.2 MCHAIN LINK GATE (TYPE CL-1.2) EA 1 1, 000. 00 1, 000. 00
70 (S) 802185 3.7 M CHAIN LI NK GATE (TYPE CL-1. 2) EA 7 1, 300. 00 9, 100. 00
71 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 112, 000. 00 112, 000. 00
72 999990 MOBI LI ZATI ON LS LUVP SUM 336, 000. 00 336, 000. 00

TOTAL 3,362, 175. 50



04- 0A1304 Bl D245

04- SCL- 85-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 30/ 06 09/ 01/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 2,500. 00 2500. 00 5, 000. 00 5000. 00

2 4,500. 00 4500. 00 4,500. 00 4500. 00

3 45, 000. 00 45000. 00 10, 000. 00 10000. 00

4 12. 00 6000. 00 17.50 8750. 00

5 1, 500. 00 6000. 00 4, 500. 00 18000. 00

6 400. 00 8000. 00 375. 00 7500. 00

7 26, 000. 00 26000. 00 40, 000. 00 40000. 00

8 70, 000. 00 70000. 00 80, 000. 00 80000. 00

9 9, 000. 00 9000. 00 15, 000. 00 15000. 00
10 155. 00 3255. 00 195. 00 4095. 00
11 25, 000. 00 25000. 00 25, 000. 00 25000. 00
12 1, 100. 00 396000. 00 265. 00 95400. 00
13 6,470. 00 6470. 00 5, 000. 00 5000. 00
14 33. 00 4620. 00 90. 00 12600. 00
15 125, 000. 00 125000. 00 125, 000. 00 125000. 00
16 45, 000. 00 45000. 00 17, 000. 00 17000. 00
17 100. 00 55000. 00 65. 00 35750. 00
18 80. 00 113600. 00 26. 00 36920. 00
19 40. 00 13200. 00 35.50 11715. 00
20 5.00 20450. 00 2.85 11656. 50
21 .10 3685. 00 .30 11055. 00
22 380. 00 144400. 00 160. 00 60800. 00
23 4.00 76000. 00 5. 00 95000. 00
24 10. 00 54000. 00 12. 00 64800. 00
25 6, 000. 00 4200. 00 40, 000. 00 28000. 00
26 1.00 16770. 00 1.00 16770. 00
27 1.00 20500. 00 1.00 20500. 00
28 10. 00 178300. 00 19. 00 338770. 00
29 20. 00 5800. 00 59. 00 17110. 00
30 26. 00 1820. 00 460. 00 32200. 00
31 350, 000. 00 350000. 00 300, 000. 00 300000. 00
32 99, 000. 00 99000. 00 350, 000. 00 350000. 00
33 300. 00 18600. 00 525. 00 32550. 00
34 350. 00 7350. 00 580. 00 12180. 00
35 350. 00 22400. 00 600. 00 38400. 00
36 360. 00 5760. 00 750. 00 12000. 00
37 2, 000. 00 2000. 00 750. 00 750. 00
38 6, 000. 00 6000. 00 5, 200. 00 5200. 00
39 6, 700. 00 46900. 00 6, 000. 00 42000. 00




04- 0A1304 Bl D245

04- SCL- 85-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 30/ 06 09/ 01/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 7,500. 00 7500. 00 7, 000. 00 7000. 00
41 180. 00 4500. 00 225. 00 5625. 00
42 200. 00 4000. 00 300. 00 6000. 00
43 9. 00 114615. 00 19. 00 241965. 00
44 12. 00 55164. 00 17.00 78149. 00
45 14. 00 47880. 00 17. 00 58140. 00
46 15. 00 16905. 00 19. 00 21413. 00
47 16. 00 192048. 00 22.00 264066. 00
48 5, 000. 00 45000. 00 8, 000. 00 72000. 00
49 12, 000. 00 24000. 00 12, 000. 00 24000. 00
50 4, 000. 00 36000. 00 2, 300. 00 20700. 00
51 1, 200. 00 6000. 00 2,400. 00 12000. 00
52 3, 000. 00 12000. 00 2, 800. 00 11200. 00
53 36. 00 24480. 00 65. 00 44200. 00
54 64. 00 5120. 00 80. 00 6400. 00
55 14. 00 7560. 00 33. 00 17820. 00
56 14. 00 17500. 00 25. 00 31250. 00
57 200. 00 11600. 00 680. 00 39440. 00
58 200. 00 7800. 00 680. 00 26520. 00
59 200. 00 8400. 00 650. 00 27300. 00
60 20. 00 360. 00 600. 00 10800. 00
61 1, 600. 00 14400. 00 1, 800. 00 16200. 00
62 3, 300. 00 29700. 00 4, 000. 00 36000. 00
63 2,100. 00 18900. 00 3, 000. 00 27000. 00
64 500. 00 4500. 00 1,100. 00 9900. 00
65 6, 800. 00 6800. 00 8, 000. 00 8000. 00
66 600. 00 102000. 00 500. 00 85000. 00
67 15. 00 6450. 00 50. 00 21500. 00
68 90. 00 481500. 00 85. 00 454750. 00
69 1, 000. 00 1000. 00 1, 000. 00 1000. 00
70 1, 300. 00 9100. 00 1, 300. 00 9100. 00
71 136, 000. 00 136000. 00 120, 000. 00 120000. 00
72 263, 692. 00 263692. 00 375, 000. 00 375000. 00

TOT 3,770, 554. 00 4,236, 409. 50



